

PREPARED FOR	PROPERTY	ISSUE DATE	VALID UNTIL
Morgan Residence Alex Morgan	72 Project Avenue, Burlington, ON L7M 3A1	Sep 3, 2026	Oct 3, 2026

INTRODUCTION

Thank you for the opportunity to provide this proposal for the improvements described below.

WORK AREAS

Patio	\$13,000.00
Scope of Work - Excavate and prepare the work area to the required depth for phase 1, including careful coordination around existing site features and adjacent finished surfaces - Supply and install compacted granular base for phase 1, including careful coordination around existing site features and adjacent finished surfaces - Supply and install selected interlocking stone for phase 1, including careful coordination around existing site features and adjacent finished surfaces - Complete final grading and site cleanup for phase 1, including careful coordination around existing site features and adjacent finished surfaces - Excavate and prepare the work area to the required depth for phase 2, including careful coordination around existing site features and adjacent finished surfaces - Supply and install compacted granular base for phase 2, including careful coordination around existing site features and adjacent finished surfaces - Supply and install selected interlocking stone for phase 2, including careful coordination around existing site features and adjacent finished surfaces - Complete final grading and site cleanup for phase 2, including careful coordination around existing site features and adjacent finished surfaces	

Excavation and Base Preparation

\$14,000.00

Scope of Work

- Excavate and prepare the work area to the required depth for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install compacted granular base for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install selected interlocking stone for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Complete final grading and site cleanup for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Excavate and prepare the work area to the required depth for phase 2, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install compacted granular base for phase 2, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install selected interlocking stone for phase 2, including careful coordination around existing site features and adjacent finished surfaces
- Complete final grading and site cleanup for phase 2, including careful coordination around existing site features and adjacent finished surfaces

Drainage

\$15,000.00

Scope of Work

- Excavate and prepare the work area to the required depth for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install compacted granular base for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install selected interlocking stone for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Complete final grading and site cleanup for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Excavate and prepare the work area to the required depth for phase 2, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install compacted granular base for phase 2, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install selected interlocking stone for phase 2, including careful coordination around existing site features and adjacent finished surfaces
- Complete final grading and site cleanup for phase 2, including careful coordination around existing site features and adjacent finished surfaces

Landscape Restoration

\$16,000.00

Scope of Work

- Excavate and prepare the work area to the required depth for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install compacted granular base for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install selected interlocking stone for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Complete final grading and site cleanup for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Excavate and prepare the work area to the required depth for phase 2, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install compacted granular base for phase 2, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install selected interlocking stone for phase 2, including careful coordination around existing site features and adjacent finished surfaces
- Complete final grading and site cleanup for phase 2, including careful coordination around existing site features and adjacent finished surfaces

Front Walkway

\$17,000.00

Scope of Work

- Excavate and prepare the work area to the required depth for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install compacted granular base for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install selected interlocking stone for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Complete final grading and site cleanup for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Excavate and prepare the work area to the required depth for phase 2, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install compacted granular base for phase 2, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install selected interlocking stone for phase 2, including careful coordination around existing site features and adjacent finished surfaces
- Complete final grading and site cleanup for phase 2, including careful coordination around existing site features and adjacent finished surfaces

Retaining Edge

\$18,000.00

Scope of Work

- Excavate and prepare the work area to the required depth for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install compacted granular base for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install selected interlocking stone for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Complete final grading and site cleanup for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Excavate and prepare the work area to the required depth for phase 2, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install compacted granular base for phase 2, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install selected interlocking stone for phase 2, including careful coordination around existing site features and adjacent finished surfaces
- Complete final grading and site cleanup for phase 2, including careful coordination around existing site features and adjacent finished surfaces

Site Cleanup

\$19,000.00

Scope of Work

- Excavate and prepare the work area to the required depth for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install compacted granular base for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install selected interlocking stone for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Complete final grading and site cleanup for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Excavate and prepare the work area to the required depth for phase 2, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install compacted granular base for phase 2, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install selected interlocking stone for phase 2, including careful coordination around existing site features and adjacent finished surfaces
- Complete final grading and site cleanup for phase 2, including careful coordination around existing site features and adjacent finished surfaces

Final Grading

\$20,000.00

Scope of Work

- Excavate and prepare the work area to the required depth for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install compacted granular base for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install selected interlocking stone for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Complete final grading and site cleanup for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Excavate and prepare the work area to the required depth for phase 2, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install compacted granular base for phase 2, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install selected interlocking stone for phase 2, including careful coordination around existing site features and adjacent finished surfaces
- Complete final grading and site cleanup for phase 2, including careful coordination around existing site features and adjacent finished surfaces

PAYMENT SCHEDULE

Scheduling Deposit	\$7,458.00
Due on signing.	5%
Down Payment	\$67,122.00
Due the day work begins.	45%
Final Payment	\$74,580.00
Due on receipt of final invoice.	50%

Tax (13%)	\$17,160.00
TOTAL	\$149,160.00

NOTES

Please keep the driveway clear for material deliveries during scheduled work days.

TERMS

- This proposal is valid until October 3, 2026.

Work will be scheduled after written acceptance. Changes to the described scope require written approval before additional work begins.

ACCEPTANCE

CLIENT SIGNATURE

DATE

CONTRACTOR

DATE