

PREPARED FOR

Morgan Residence

Alex Morgan
18 Billing Crescent, Oakville, ON, L6H 2R4, Canada
alex@example.ca
416-555-0198

PROJECT

Morgan Residence Complete Backyard Landscape, Drainage, Patio and Site Restoration Project

72 Project Avenue, Burlington, ON L7M 3A1
Thank you for the opportunity to provide this proposal for the improvements described below.

Scope of Work

Patio

- Excavate and prepare the work area to the required depth for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install compacted granular base for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install selected interlocking stone for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Complete final grading and site cleanup for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Excavate and prepare the work area to the required depth for phase 2, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install compacted granular base for phase 2, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install selected interlocking stone for phase 2, including careful coordination around existing site features and adjacent finished surfaces
- Complete final grading and site cleanup for phase 2, including careful coordination around existing site features and adjacent finished surfaces

Work Area Total\$13,000.00

Excavation and Base Preparation

- Excavate and prepare the work area to the required depth for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install compacted granular base for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install selected interlocking stone for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Complete final grading and site cleanup for phase 1, including careful coordination around existing site features and adjacent finished surfaces

- Excavate and prepare the work area to the required depth for phase 2, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install compacted granular base for phase 2, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install selected interlocking stone for phase 2, including careful coordination around existing site features and adjacent finished surfaces
- Complete final grading and site cleanup for phase 2, including careful coordination around existing site features and adjacent finished surfaces

Work Area Total\$14,000.00

Drainage

- Excavate and prepare the work area to the required depth for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install compacted granular base for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install selected interlocking stone for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Complete final grading and site cleanup for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Excavate and prepare the work area to the required depth for phase 2, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install compacted granular base for phase 2, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install selected interlocking stone for phase 2, including careful coordination around existing site features and adjacent finished surfaces
- Complete final grading and site cleanup for phase 2, including careful coordination around existing site features and adjacent finished surfaces

Work Area Total\$15,000.00

Landscape Restoration

- Excavate and prepare the work area to the required depth for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install compacted granular base for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install selected interlocking stone for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Complete final grading and site cleanup for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Excavate and prepare the work area to the required depth for phase 2, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install compacted granular base for phase 2, including careful coordination around existing site features and adjacent finished surfaces

- Supply and install selected interlocking stone for phase 2, including careful coordination around existing site features and adjacent finished surfaces
- Complete final grading and site cleanup for phase 2, including careful coordination around existing site features and adjacent finished surfaces

Work Area Total\$16,000.00

Front Walkway

- Excavate and prepare the work area to the required depth for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install compacted granular base for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install selected interlocking stone for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Complete final grading and site cleanup for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Excavate and prepare the work area to the required depth for phase 2, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install compacted granular base for phase 2, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install selected interlocking stone for phase 2, including careful coordination around existing site features and adjacent finished surfaces
- Complete final grading and site cleanup for phase 2, including careful coordination around existing site features and adjacent finished surfaces

Work Area Total\$17,000.00

Retaining Edge

- Excavate and prepare the work area to the required depth for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install compacted granular base for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install selected interlocking stone for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Complete final grading and site cleanup for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Excavate and prepare the work area to the required depth for phase 2, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install compacted granular base for phase 2, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install selected interlocking stone for phase 2, including careful coordination around existing site features and adjacent finished surfaces
- Complete final grading and site cleanup for phase 2, including careful coordination around existing site features and adjacent finished surfaces

Work Area Total\$18,000.00

Site Cleanup

- Excavate and prepare the work area to the required depth for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install compacted granular base for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install selected interlocking stone for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Complete final grading and site cleanup for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Excavate and prepare the work area to the required depth for phase 2, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install compacted granular base for phase 2, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install selected interlocking stone for phase 2, including careful coordination around existing site features and adjacent finished surfaces
- Complete final grading and site cleanup for phase 2, including careful coordination around existing site features and adjacent finished surfaces

Work Area Total\$19,000.00

Final Grading

- Excavate and prepare the work area to the required depth for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install compacted granular base for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install selected interlocking stone for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Complete final grading and site cleanup for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Excavate and prepare the work area to the required depth for phase 2, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install compacted granular base for phase 2, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install selected interlocking stone for phase 2, including careful coordination around existing site features and adjacent finished surfaces
- Complete final grading and site cleanup for phase 2, including careful coordination around existing site features and adjacent finished surfaces

Work Area Total\$20,000.00

Subtotal	\$132,000.00
Tax (13%)	\$17,160.00
Proposal Total	\$149,160.00

Notes

Please keep the driveway clear for material deliveries during scheduled work days.

Terms and Conditions

Work will be scheduled after written acceptance. Changes to the described scope require written approval before additional work begins.

Acceptance of Proposal

This proposal is accepted, and the contractor is authorized to perform the work described above, subject to the stated terms and conditions.

Customer name	Signature	Date