

1245 Main St.
Toronto, ON K9K 2R3
Canada
705-111-2345 | admin@greendalelandscaping.ca
greendalelandscaping.ca

PROP-2026-0001

PREPARED FOR	PROPERTY	ISSUE DATE	VALID UNTIL
Karen Sullivan 9867 County Road 42, Peterborough, Ontario K9J 8N8 karen.sullivan.with.a.long. address@customer-example. ca 705-555-0188	Patio and Retaining Wall 9867 County Road 42, Peterborough, Ontario K9J 8N8	September 9, 2026	October 9, 2026

Introduction

Thank you for the opportunity to provide this proposal for the improvements described below.

Work Areas

Patio

\$11,200.00

SCOPE OF WORK

- Excavate and prepare the work area to the required depth for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install compacted granular base for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install selected interlocking stone for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Complete final grading and site cleanup for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Excavate and prepare the work area to the required depth for phase 2, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install compacted granular base for phase 2, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install selected interlocking stone for phase 2, including careful coordination around existing site features and adjacent finished surfaces

Excavation and Base Preparation

\$12,075.00

SCOPE OF WORK

- Excavate and prepare the work area to the required depth for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install compacted granular base for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install selected interlocking stone for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Complete final grading and site cleanup for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Excavate and prepare the work area to the required depth for phase 2, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install compacted granular base for phase 2, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install selected interlocking stone for phase 2, including careful coordination around existing site features and adjacent finished surfaces

Drainage

\$12,950.00

SCOPE OF WORK

- Excavate and prepare the work area to the required depth for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install compacted granular base for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install selected interlocking stone for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Complete final grading and site cleanup for phase 1, including careful coordination around existing site features and adjacent finished surfaces
- Excavate and prepare the work area to the required depth for phase 2, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install compacted granular base for phase 2, including careful coordination around existing site features and adjacent finished surfaces
- Supply and install selected interlocking stone for phase 2, including careful coordination around existing site features and adjacent finished surfaces

Subtotal	\$36,225.00
Tax (13%)	\$4,709.25
TOTAL	\$40,934.25

Payment Schedule

1. Scheduling Deposit		\$2,046.71
Due on signing.	5%	
2. Down Payment		\$18,420.41
Due the day work begins.	45%	
3. Final Payment		\$20,467.13
Due on receipt of final invoice.	50%	

Notes

Please keep the driveway clear for material deliveries during scheduled work days.

Terms & Conditions

- Term 1 describes scheduling, access, warranty, and project administration requirements.
- Term 2 describes scheduling, access, warranty, and project administration requirements.
- Term 3 describes scheduling, access, warranty, and project administration requirements.
- Term 4 describes scheduling, access, warranty, and project administration requirements.
- Term 5 describes scheduling, access, warranty, and project administration requirements.
- Term 6 describes scheduling, access, warranty, and project administration requirements.
- Term 7 describes scheduling, access, warranty, and project administration requirements.
- Term 8 describes scheduling, access, warranty, and project administration requirements.
- Term 9 describes scheduling, access, warranty, and project administration requirements.
- Term 10 describes scheduling, access, warranty, and project administration requirements.
- Term 11 describes scheduling, access, warranty, and project administration requirements.
- Term 12 describes scheduling, access, warranty, and project administration requirements.
- Term 13 describes scheduling, access, warranty, and project administration requirements.
- Term 14 describes scheduling, access, warranty, and project administration requirements.
- Term 15 describes scheduling, access, warranty, and project administration requirements.

- 16. Term 16 describes scheduling, access, warranty, and project administration requirements.
- 17. Term 17 describes scheduling, access, warranty, and project administration requirements.
- 18. Term 18 describes scheduling, access, warranty, and project administration requirements.
- 19. Term 19 describes scheduling, access, warranty, and project administration requirements.
- 20. Term 20 describes scheduling, access, warranty, and project administration requirements.
- 21. Term 21 describes scheduling, access, warranty, and project administration requirements.
- 22. Term 22 describes scheduling, access, warranty, and project administration requirements.
- 23. Term 23 describes scheduling, access, warranty, and project administration requirements.
- 24. Term 24 describes scheduling, access, warranty, and project administration requirements.
- 25. Term 25 describes scheduling, access, warranty, and project administration requirements.
- 26. Term 26 describes scheduling, access, warranty, and project administration requirements.
- 27. Term 27 describes scheduling, access, warranty, and project administration requirements.
- 28. Term 28 describes scheduling, access, warranty, and project administration requirements.
- 29. Term 29 describes scheduling, access, warranty, and project administration requirements.
- 30. Term 30 describes scheduling, access, warranty, and project administration requirements.
- 31. Term 31 describes scheduling, access, warranty, and project administration requirements.
- 32. Term 32 describes scheduling, access, warranty, and project administration requirements.
- 33. Term 33 describes scheduling, access, warranty, and project administration requirements.
- 34. Term 34 describes scheduling, access, warranty, and project administration requirements.
- 35. Term 35 describes scheduling, access, warranty, and project administration requirements.

Acceptance

CLIENT SIGNATURE

DATE

CONTRACTOR

DATE