

PREPARED FOR	PROPERTY	ISSUE DATE	VALID UNTIL
Client	Morgan Residence Interlock Patio	September 3, 2026	October 3, 2026
	72 Project Avenue, Burlington, ON L7M 3A1		

Introduction

Thank you for the opportunity to provide this proposal for the improvements described below.

Work Areas

Patio	\$6,100.00
SCOPE OF WORK	
Excavate and prepare the work area to the required depth	
Supply and install compacted granular base	
Supply and install selected interlocking stone	
Complete final grading and site cleanup	
Excavation and Base Preparation	\$6,600.00
SCOPE OF WORK	
Excavate and prepare the work area to the required depth	
Supply and install compacted granular base	
Supply and install selected interlocking stone	
Complete final grading and site cleanup	
Subtotal	\$12,700.00
Tax (13%)	\$1,651.00
TOTAL	\$14,351.00

Payment Schedule

1.	Scheduling Deposit		\$717.55
	Due on signing.	5%	
2.	Down Payment		\$6,457.95
	Due the day work begins.	45%	
3.	Final Payment		\$7,175.50
	Due on receipt of final invoice.	50%	

Notes

Please keep the driveway clear for material deliveries during scheduled work days.

Acceptance

CLIENT SIGNATURE	DATE	CONTRACTOR	DATE